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ORDER FOR SUPPLIES OR SERVICES 
SCHEDULE- CONTINUATION 

IMPORTANT· Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER I CONTRACT NO. 

09/24/2014 IEP-C-12-054 

ITEM NO. 

(a) 

0001 

SUPPLIES/SERVICES 

(b) 

Admin Office: 
CPOD 
US Environmental Protection Agency 
26 West Martin Luther King Drive 
Mail Code: NWD 
Cincinnati OH 45268 

Accounting Info: 
14-15-B-87FN-202BD4X22-2505-LFTD0000-1487NE4 
017-001 BFY: 14 EFY: 15 Fund: B Budget Org: 
87FN Program (PRC): 202BD4X22 Budget (BOC): 
2505 Job #: LFTDOOOO DCN - Line ID: 
1487NE4017-001 
Period of Performance: 09/25/2014 to 
08/08/2015 

Provide services in accordance with 
attached Performance Work Statement 
entitled, "Technical Support For The 
Development And Implementation of an 
Automated Tool For Georeferencing to The 
NHDPLUS Catchments" This task order award 
is a result of RFP PR-OW-14-00493. 
Award Type: Cost-plus-fixed~-=f~e~e~------------~l 

Total Estimated Cost: l(b)(4) I 
Fixed Fee: I (b )(4) I 
Completion Form 

The obligated amount of award: $109,507.00. 
The total for this award is shown in box 
17 (i) 0 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 
AUTHORIZED FOR LOCAL REPODUCTION 
PREVIOUS EDITION NOT USABLE 

QUANTITY UNIT 
ORDERED 

(c) (d) 

UNIT 
PRICE 

(e) 

I 
ORDER NO. 

0007 

PAGE NO 

2 

AMOUNT 

(f) 

QUANTITY 
ACCEPTED 

(g) 

109,507.00 

$109,507.00 
OPTIONAL FORM 348 (Re,. 412006) 

Prescribed by GSA FAR (48 CFR) 53.213(f) 



B-1 LOCAL CLAUSES EPA-B-16-102 ESTIMATED COST AND FIXED FEE 

(a) The estimated cost of this task order is (b)( 4) 

(b) The fixed fee is (b)( 4) 

(c) The total estimated cost and fixed fee is $109,507. 

B-2 LOCAL CLAUSES EPA-B-32-101 LIMITATION OF FUNDS NOTICE 

(a) Pursuant to the Limitation of Funds c~cremental funding in the amount of I (b)( 
4

) lis allotted to cover 
estimated cost. Funding in the amount o~is provided to cover the corresponding increment of fixed fee. The 
amount allotted for costs is estimated to cover the contractor's performance through 8/08/2015. 

(b) When the contract is fully funded as specified in the Estimated Cost and Fixed Fee Clause (EP 52.216-190), the 
Limitation of Cost clause shall become applicable. 

(c) Recapitulation of Funds 

Initial A ward 

Total Funded 
Total Task Order 
Balance Unfunded 

Estimated Cost 

(b )(4) 

$0.00 

.--~F..o.!ix.o.>e"'d,_,F,_,e"""e'-----,Cost Plus Fixed Fee 
(b)( 4) $109,507.00 

$0.00 

$109,507.00 
$109,507.00 

$0.00 

F-1 LOCAL CLAUSES EPA-F-12-101 PERIOD OF PERFORMANCE 

The period of performance of this task order shall be from 09/24/2014 through 08/08/2015 exclusive of all required 
reports. 

G-1 LOCAL CLAUSES EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES 

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this task order are as follows: 

TOCOR 
Wendy Reid 
USEPA Headquarters 
William Jefferson Clinton Building 
1200 Pennsylvania Avenue, N. W. 
Mail Code: 4503T 
Washington, DC 20460 
Reid. wendy@ Epa.gov 
Phone:202-566-1705 

Alternate TOCOR 
Dwane Young 
USEPA Headquarters 
William Jefferson Clinton Building 
1200 Pennsylvania Avenue, N. W. 
Mail Code: 4503T 
Washington, DC 20460 
Y oung.dwane@ Epa.gov 
Phone:202-566-1214 
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Contracting Officials responsible for administering this contract are as follows: 

Noelle Mills* 
USEPA 
26 West Martin Luther King Drive 
Mail Code: NWD1 
Cincinnati, OH 45268 
Mills.noelle@ Epa.gov 
Phone:513-487-2171 

Erin Ridder* 
USEPA 
26 West Martin Luther King Drive 
Mail Code: NWD1 
Cincinnati, OH 45268 
ridder.erin @epa.gov 
Phone: 513-487-2155 

* Primary means of communication is FedConnect 

SECTION J - List of Documents, Exhibits and Other Attachments 

Attachment Attachment Title Date Number Cross Reference 
Number of Pages Materials 

1 PWS 09/24/2014 10 
2 COR 09/25/2014 6 

appointment letter 
3 AltCOR 09/25/2014 6 

appointment letter 

Document 
Version 

BASE 
BASE 

BASE 
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PERFORMANCE WORK STATEMENT 
TSA WP IDIQ MULTIPLE-AWARD CONTRACT 

EP-C-12-054 TO 0007 

TECHNICAL SUPPORT FOR THE DEVELOPMENT AND IMPLEMENTATION OF AN 
AUTOMATED TOOL FOR GEOREFERENCING TO THE NHDPLUS CATCHMENTS 

A. BACKGROUND: 

The contractor shall provide support to the EPA Task Order Contracting Officer Representative 
(TOCOR) by providing technical assistance in association with geospatial activities for ATTAINS 
(Assessment TMDL (Total Maximum Daily Load) Tracking and Implementation System). ATTAINS 
contains state-provided information on the water quality assessment decisions (attribute data) of state 
Assessment Units, and references the geospatiallocation of those Assessment Units. 

EPA is transitioning how it uses and tracks geospatial data related to the Clean Water Act (CWA) 
305(b )/303( d) Integrated Reporting process from referencing the linear and waterbody features of the 
National Hydrography Dataset Plus (NHDPlus) to using the small drainage areas related to individual 
features. These small drainage areas are called NHDPlus catchments. 

A Georeferencing Pilot (GeoPilot) project was undertaken that resulted in a desktop prototype catchment
based indexing process for taking state Assessment Unit features-- including linear (e.g., streams), 
waterbody (e.g., lakes), and watershed area (e.g., Hydrologic Unit Code [HUC] based) features--and 
referencing them to catchments. 

EPA is transitioning to using catchment-based indexing results for tracking progress of water quality as 
part of Strategic Measures. New Strategic Measures that utilize catchments include the new 303(d) 
program measures: WQ-27 and WQ-28, which go into effect in FY2015. In addition, catchment-based 
indexing measures are being discussed as potential replacements to SP-1 0 and SP-11 in the future. 

The technical assistance under this task order involves designing, building, testing and delivering a 
production process and tools, as well as evaluating the process by processing data as requested by the 
TOCOR. The contractor shall follow an iterative process for developing, refining and testing the process 
and tools as requested by the TOCOR. 

Individual tasks will support the following types of actions: 

• Participating in discussions with EPA and outside groups as requested by EPA 
• Drafting recommendations for TOCOR review 
• Providing technical expertise 
• Communicating on progress 
• Using provided materials regarding requirements and modifying as necessary 
• Designing, building, and testing a system for georeferencing data to catchments in a mostly

automated production environment (manual pre-processing and post-processing steps will still be 
necessary for preparing the data for automated processing, manually georeferencing assessment 
units that are unable to be processed automatically, and quality assurance and control) 

• Evaluating the system by georeferencing historical water quality assessment decision data to 
catchments using the newly developed automated approach as directed by the TOCOR 

• Preparing materials for transition of the process to Operations and Maintenance (O&M) 
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• Training EPA staff and other invitees on the new process and tools 

Technical Direction may come from the EPA Task Order Contracting Officer Representative (TOCOR), 
Alternate TOCOR if the TOCOR is on leave or travel, the Project Officer (PO), or the Contracting Officer 
(CO). Team members may engage in technical communications, but may not issue technical direction to 
the contractor. 

B. TASKS 

Task 1 - Project Plan/Task Order Management 

1.1 The contractor shall manage projects in accordance with the Project Management Institute's (PMI) 
Project Management Body of Knowledge (PMBOK) or Projects In Controlled Environments Version 2.0 
(PRINCE2). The contractor shall develop artifacts for tracking issues and requirements. 

Under this project, there will be regular communication between EPA team members and contractor staff. 
This communication shall be in the form of biweekly team meetings during which time the staff will 
review the status of work. Should any discussions need to occur over issues or concerns that have been 
raised to the TOCOR, he/she will determine if these issues or concerns should be discussed at the team 
level or with the contractor project manager. The contractor shall develop a project plan that will guide 
all of the activities for this project. In addition to the project plan, the contractor shall develop a Work 
Breakdown Structure (WBS) and a baseline schedule that specifies when the contractor expects to start 
work on specific deliverables, and expected completion dates. The contractor will maintain and update 
this schedule as needed. Any changes to the schedule must be approved by the TOCOR before they can 
be finalized. 

Financial and progress reports shall also be provide per the requirements of the contract. 

This work can begin prior to the approval of the QAPP. 

Task 2 - Quality Assurance/ Quality Control 

2.1 The contractor shall adhere to the Contract-level Quality Management Plan (QMP) in performing the 
scope of requested services in this task order 

In addition to adhering to the QMP, EPA has determined a Quality Assurance Project Plan (QAPP) will 
be required for this task order. The QAPP shall contain references to the appropriate sections of the 
contract level QMP, as well as include relevant Standard Operating Procedures (SOPs), checklists, or 
other QA guidance, that will be followed to complete this task order. 

Additional QA Documentation Required 

All major deliverables (e.g., Technical Support Documents, Study Reports, Study Plans, etc.) produced 
by the contractor under this Task Order shall include a discussion of the QA/QC activities that were or 
will be performed to support the deliverable. 

The contractor shall immediately notify the EPA TOCOR in writing of any QA problems encountered 
that may impact the performance of this Task Order, with recommendations for corrective action. 

The contractor also shall provide EPA with monthly written reports of QA-related activities performed 
during implementation of this Task Order (see Section D "Reporting" below). These monthly written QA 
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reports shall identify QA activities performed to support implementation of this task order, problems 
encountered, deviations from the QMP, SOPs, checklists, or other QA guidance, and corrective actions 
taken. The contractor may include this as a part of the required monthly financial/technical progress 
report required by the contract (see Section D "Reporting" below). 

This project is an IT system development project, and as such has unique QA requirements. The PWS 
requires the following QA Reports that will be reviewed by EPA as a mechanism to ensure that the 
product being delivered meets the requirements specified by EPA: 

a. The contractor shall deliver reports outlining the outcomes of testing as part of the Test Plans 
described under Tasks 5 and 6 

b. The contractor shall provide the outputs from Integration Testing, ensuring that components all 
work with one another 

c. The contractor shall provide a running list of issues and potential enhancement requests 
d. The contractor shall provide a written report of any logic and code reviews; and upon TOCOR 

request, provide the code for EPA review 

In addition to this, EPA will conduct periodic code reviews to ensure that the logic being implemented by 
the contractor meets the requirements of EPA. 

Lastly, the contractor shall evaluate the tools using state geospatial data (see Task 8), which will 
provide further validation that the process is working correctly. 

Only tasks 1, 3, and 4 can begin prior to approval of the QAPP. In addition, the development of the 
Design Documents under Task 5 and 6, can also begin prior to approval of the QAPP. Everything else 
requires a QAPP that has been approved and signed by EPA QA staff before work can be initiated. 

Task 3 - "Kick Ofr' meeting. 

3.1 Prior to beginning work on this task order, the TOCOR shall schedule a kick-off meeting with the 
contractor to discuss the tasks within this task order, the goals of the task order, and to review the 
schedule of benchmarks, deliverables, and milestones. The contractor shall plan for one half-day trip for 
two people to Washington, DC for this kick-off meeting. 

This work can begin prior to the approval of the QAPP. 

Task 4- Update Requirements as Necessary 

4.1 Several materials have been developed under separate contract efforts and will be provided 
to the contractor within 30 days of Task Order award as starting references. These materials 
will include 

• Draft Integrated Reporting (IR) Georeferencing Pilot (GeoPilot) Report - which 
includes background on the GeoPilot project, methods developed and tested, and a 
technical specification of the catchment -based indexing prototypes. (See Attachment.) 

• Software and code for the catchment-based indexing prototypes 
• Software and code for the catchment-based indexing review tool 
• Draft Requirements for the production catchment-based indexing process and tool 
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The contractor shall use these provided materials as a starting reference and update the 
requirements throughout this process as necessary or requested by the TOCOR. 

This work can begin prior to the approval of the QAPP. 
Task 5- Catchment-Based Indexing Tool 

5.1 The contractor shall design, build and test the catchment-based indexing tool. The 
contractor shall use an iterative approach, obtain feedback from the TOCOR, and provide 
example output to ensure understanding and identify issues. 

The GeoPilot Prototypes were built for Arc GIS 10.1, using .NET and a Microsoft SQL Server 
2012 LocalDB on a Windows 7 virtual machine. The production process should be built in an 
Open Source environment such as PostgreSQL/PostGIS for the automated geospatial data 
processing. The contractor shall consult with the TOCOR to determine the software 
environment and obtain approval prior to designing and building the system. The contractor 
shall consult with the TOCOR to approve requirements and design for each stage of the 
software development. 

The contractor shall plan for three iterations of the tool. The first iteration should take the 
existing Prototypes (as described above), migrate them to the new platform and address the 
issues described in the Draft GeoPilot Report. The second iteration should address issues or 
other requirements as requested by the TOCOR through technical direction. The third 
iteration should deliver the final tool. 

The Design Document can begin prior to the approval of the QAPP, but the other work under this task 
requires an approved QAPP before work can begin. 

All deliverables shall be delivered in draft format for comments prior to submitting the final deliverables. 
Only the design document, including the proposed approach, can begin prior to the approval of the QAPP. 
All other deliverables require an approved QAPP prior to proceeding. 

Task 6 - Automated Process Review Tool 

6.1 The contractor shall design, build and test a tool for reviewing the results from the 
catchment-based indexing tool for Quality Assurance and Control (Automated Process 
Review Tool). The contractor shall use an iterative approach, obtain feedback from the 
TOCOR, and provide example output to ensure understanding and identify issues. 

The contractor shall evaluate options for the software development platform for the 
Automated Process Review Tool, but these options could include ArcGIS 10.x for the review 
tool. 

The contractor shall consult with the TOCOR to determine the software environment and 
obtain approval prior to designing and building the system. The contractor shall consult with 
the TOCOR to approve requirements and design for each stage of the software development. 

The contractor should plan for two iterations of the tool. The first iteration should use the 
review tool from the GeoPilot as a starting point and address issues or other requirements as 
requested by the TOCOR through technical direction. The second iteration should deliver the 
final tool. 
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The Design Document can begin prior to the approval of the QAPP, but the other work under this task 
requires an approved QAPP before work can begin. 

All deliverables shall be delivered in draft format for comments prior to submitting the final deliverables. 
Only the design document, including the proposed approach, can begin prior to the approval of the QAPP. 
All other deliverables require an approved QAPP prior to proceeding. 

Task 7- User Guide and System Documentation 

7.1 The contractor shall develop a User Guide for both the automated process tool and the 
automated review tool. In addition to this User Guide, the contractor shall also develop a 
recommended approach for performing QA on data generated by the automated processing 
tool. The contractor shall also develop an SOP for how to use the tool, including 
recommendations for input formats. 

The work under this task requires an approved QAPP before work can begin. 

All deliverables shall be delivered in draft format for comments prior to submitting the final 
deliverables. 

Task 8 - System and Process Evaluation 

8.1 The contractor shall process 25 states from 2 cycles of historical 303( d)/305(b )/Integrated 
Reporting geospatial data as directed by the TOCOR as a test of the process. 

The work under this task requires an approved QAPP before work can begin. 

All deliverables shall be delivered in draft format for comments prior to submitting the final deliverables. 

Task 9 - Training and Outreach 

9.1 The contractor shall provide a one day training session to EPA staff, and other invitees as 
determined by EPA, on the new process and tools. The contractor shall work with the TOCOR 
to determine the location for the training, but for planning purposes, the contractor shall plan 
for the training to occur in Washington, DC, at an EPA facility, and shall plan travel for 1 
person. 

The work under this task requires an approved QAPP before work can begin. 

C. SCHEDULE OF BENCHMARKS, DELIVERABLES & MILESTONES: 

S t b 25 2014 A ep em er ' - ugus ' t 8 2015) 
Task# 

or BENCHMARK, DELIVERABLE or PWS SCHEDULE 
Section MILESTONE 

#. 

1* Project Plan Within 30 business days of award 
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Task# 
or 

BENCHMARK, DELIVERABLE or 
PWS SCHEDULE 

Section 
MILESTONE 

#. 
Baseline schedule for the project and any Baseline schedule within 30 business days of 

1* updated schedules award and updated schedules within 5 business 
days of receiving direction from TOCOR 

Work Breakdown Structure (WBS) of 
1* work at a level of detail suitable for the Within 30 business days of award 

project size 
Financial and Progress Reports to track 

1* project progress and status (per contract Monthly 
requirements) 

1* 
Participate in biweekly project status calls Once every two weeks as scheduled by the 

TO COR 

Draft Quality Assurance Project Plan 

2* 
(QAPP) that integrates the contract-level 

Within 20 business days of award 
Acceptable Quality Levels (AQLs) from 
the contract 

2 
Final Quality Assurance Project Plan Within 10 business days of receiving comments 
(QAPP) that incorporates EPA feedback from the TOCOR 

2 
Notification that changes are warranted 

Within one business day of occurrence 
related to QA 

2 Formal QA/QC Section 
To be included in each major deliverable (as 
defined in Task 2) 

2 Written Monthly QA Report 
To be included in the Monthly Progress Report 
(See Section D) 

Reports outlining the outcomes of testing 
Within 5 business days of completion of 

2 as part of the Test Plans described under 
Tasks 5 and 6 

performing tests 

Outputs from Integration Testing, 
Within 5 business days of completion of 

2 ensuring that components all work with 
one another 

performing tests 

Running list of issues and potential 
Updated list to be provided at each biweekly 

2 
enhancement requests 

status call or within 1 business day upon request 
from the TOCOR 

Written report of any logic and code 
Within 5 business days of completion of the 

2 reviews, and upon TOCOR request, 
code review, and code to be provided to EPA 

provide the code for EPA review 
for review within 2 days of the request from the 
TO COR 

3* Kick-off meeting for task order Within 10 business days of task order award. 

4* 
Updated requirements as necessary or Within 5 business days of the request from the 
requested by the TOCOR TO COR 
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Task# 
or 

BENCHMARK, DELIVERABLE or 
PWS SCHEDULE 

Section 
MILESTONE 

#. 
Design Document for catchment-based 

Within 30 business days from receiving 
5* indexing tool including the proposed 

direction from the TOCOR to proceed 
approach 

5 Test Plan for catchment-based indexing Within 30 business days from receiving 
tool direction from the TOCOR to proceed 

5 The contractor shall provide all relevant 
software code (both draft and final) to EPA 

Software Code for catchment-based within 5 business days from the request of the 
indexing tool TOCOR. The contractor shall provide the final 

code to EPA within 10 business days of 
completion of the final tool. 

5 Draft documentation shall be delivered within 

Documentation for final catchment-based 
20 business days of delivery of the final 

indexing tool 
catchment-based tool, with the final document 
being delivered within 10 business days of 
receiving comments from the TOCOR. 

5 Final tool shall be delivered no later than 
February 27, 2015 unless otherwise directed by 
the TOCOR. Iterations of the software prior to 

Final catchment-based indexing tool final delivery shall be reported on to the 
TOCOR during the biweekly meetings, with the 
first iteration complete within 30 business days 
of the approval of the design document. 

Design Document for Automated Process 
Within 30 business days from receiving 

6* Review Tool including the proposed 
direction from the TOCOR to proceed 

approach 
6 Test Plan for Automated Process Review Within 30 business days from receiving 

Tool direction from the TOCOR to proceed 
6 The contractor shall provide all relevant 

software code (both draft and final) to EPA 
Software Code for Automated Process within 5 business days from the request of the 
Review Tool TOCOR. The contractor shall provide the final 

code to EPA within 10 business days of 
completion of the final tool. 

6 Draft documentation shall be delivered within 

Documentation for Final Automated 
20 business days of delivery of the final 

Process Review Tool 
catchment-based tool, with the final document 
being delivered within 10 business days of 
receiving comments from the TOCOR. 
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Task# 
or 

BENCHMARK, DELIVERABLE or 
PWS SCHEDULE 

Section 
MILESTONE 

#. 
6 Final tool shall be delivered no later than March 

31, 2015 unless otherwise directed by the 
TOCOR. Iterations of the software prior to 

Final Automated Process Review Tool final delivery shall be reported on to the 
TOCOR during the biweekly meetings, with the 
first iteration complete within 30 business days 
of the approval of the design document. 

7 
User Guide for catchment-based indexing Within 30 business days of completion of the 
tool final catchment-based indexing tool. 

7 
User Guide for Automated Process Within 30 business days of completion of the 
Review Tool final automated process review tool. 

7 SOP for automated indexing process 
Within 30 business days of receiving direction 
from the TOCOR to proceed. 

7 
Document outlining the recommendations Within 30 business days of receiving direction 
for performing QA from the TOCOR to proceed. 

Within 30 business days of receiving direction 
25 states Integrated from the TOCOR to proceed. A subset of these 
Reporting/305(b )/303( d) geospatial data data sets will be used during the iterative 

8 from 2 reporting cycles that have been development process, and the contractor shall 
processed to catchments and QA' d, using report out on the progress and issues 
the catchment-based indexing tool encountered during the bi-weekly progress 

meetings. 
Within 5 business days of completing the final 
processing. For data processed during the 

8 Summary statistics for the processed data iterative development process, these statistics 
will be provided during the bi-weekly progress 
meetings. 
Within 5 business days of completing the final 

List of issues encountered during the 
processing. For data processed during the 

8 iterative development process, these issues will 
process 

be provided during the bi-weekly progress 
meetings. 

Provide a one-day training to EPA staff 
Within 15 business days of receiving direction 

9 
and other invitees on the new tools 

from the TOCOR to schedule and provide the 
training. 

*These tasks may begin work prior to approval of the QAPP. 

D. REPORTING 

All documentation and reporting under this Task Order shall be in compliance with contract requirements. 
See contract clause F.2, F.3, and J.2 "List of Attachments, Number 2- Reports of Work". 
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The contractor shall prepare and furnish each month to the TOCOR a written summary of work performed, 
and progress towards the schedule of benchmarks, deliverables, and milestones which has been 
accomplished each month. The contractor shall also include in this item a brief written summary of any 
challenges encountered in the appropriate month. 

In addition, the contractor shall identify and briefly describe in the written monthly report those QA I QC 
activities which were performed to support implementation of this task order, and furnish a brief written 
description of: problems encountered, and any deviations were occurred from: the QMP, any existing 
QAPP, any SOP's, checklists, or other QA guidance, as well as a description of the corrective actions taken. 

E. CONTRACTOR IDENTIFICATION 

Contractor personnel shall always identify themselves as Contractor employees by name and organization 
and physically display that information through an identification badge. Contractor personnel are prohibited 
from acting as the Agency's official representative. 

The Contractor shall refer any questions relating to the interpretation of EPA policy, guidance, or regulation 
to the TOCOR. 

F. TRAVEL 

All performance, documentation and reporting of Contractor Travel under this Task Order shall be in 
compliance with contract requirements. Reference Contract Clause H-18. 

G. VALIDATION OF TASK ORDER DELIVERABLES FOR SECTION 508 COMPLIANCE 

The Contractor shall support the TOCOR in conducting a "Final Deliverable Validation" to ensure 
compliance with Section 508 and the Federal Acquisition Regulations (FAR) related to " electronic and 
information technology (EIT) deliverables". The Contractor shall furnish certification, in writing, to the 
TOCOR that the Contractor has complied with EPAAR Clause 1552.211-79 "Compliance with EPA 
Policies for Information Resources Management" (Reference Contract Clause C-1 ), including the 
requirement that all electronic and information technology (EIT) deliverables be Section 508 compliant in 
accordance with the policies referenced at http://www.epa.gov/accessibility/. Reference Contract Clause 
C-1 (c). 

H. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS 

No single event over $20,000 is anticipated in connection with this Task Order. The contractor shall 
immediately notify the EPA Contracting Officer, PO, and TOCOR of any anticipated event involving 
support for a meeting, conference, workshop, symposium, retreat, seminar, or training that may 
potentially incur $20,000 or more in cost during performance. Conference expenses are all direct and 
indirect costs paid by the government and include any associated authorized travel and per diem expenses, 
room charges for official business, audiovisual use, light refreshments, registration fees, ground 
transportation and other expenses as defined by the Federal Travel Regulations. All outlays for 
conference preparation should be included, but the federal employee time for conference preparation 
should not be included. After notifying EPA of the potential to reach this threshold, the Contractor shall 
not proceed with the task(s) until authorized to do so by the Contracting Officer. 
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I. QUALITY ASSURANCE SURVEILLANCE PLAN 

Per contract requirements. 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 4 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. 15_ PROJECT NO. (If applicable) 

001 See Block 16C PR-OW-15-00299 
6.1SSUED BY CODE CPOD 
(FOR U.S. MAIL ONLY) 

US Environmental Protection Agency 
26 West Martin Luther King Drive 
Mail Code: NWD 
Cincinnati OH 45268 

8. NAME AND ADDRESS OF CONTRACTOR {No., .stteet, county. Stare and ZIP Code) 

R 

A 
p 

T I International 
ttn: DEBORAH ELLISON 
0 BOX 12194 

(b}(4} "I 

R ESEARCH TRIANGLE 

CODE l(b)(4) 

I 
PARK NC 277092194 

I FACILITY CODE 

7. ADMINISTERED BY Ill other th~n item 6) CODE ICPOD 

CPOD 
US Environmental Protection Agency 
26 West Martin Luther King Drive 
Mail Code: NWD 
Cincinnati OH 45268 

~ 
9A. AMENDMENT OF SOLICITATION NO. 

98. DATED (SEE ITEM 11) 

10A. MODIFICATION OF CONTRACT/ORDER NO. X EP-C-12-054 
0007 
1 DB. DATED (SEE ITEM 13) 

09/24/2014 
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The a~ove numbered solic:<tation is amended as set forth in Item 14. The hour and date specified for ~eipt of Offers D is extended. D is noJ extended. 
Offers must acl<nowledge reooipt of this amendment prior lo !he hour and date spec~ied in the solicitation or as amer>cled, by one of the following methods: (a) By completing 
Items a end 15, ar>cl returning copies of the amendment (b) By acknowle<!ging receipt of this amendment on each copy of the offer submitted; or (c) By 
separale le~er or telegram wllicll includes a reference to the solicilation end amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 
virtue of this amendment yoo desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makos reference 
to the sclioitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If reqvired) 

See Schedule 
Net Increase: $49,979.00 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRlBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authon'ty) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 1DA 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14. PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

X FAR 52.232-20 Limitation of Cost & FAR 52.243-2 Changes 
D. OTHER (Specify type of modincalion and authonty) 

E. IMPORTANT: Contractor D is not [!] is required to sign this document and retum 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF secticm headings, inclllding so/icitalion/contract subject matter where feasible.) 

DUNS Number:l(b)(4) I 
The purpose of this modification is to 1.) Revise the PWS to make in-scope changes, 
2.)Increase the Cost and Fee Ceiling for the Task Order, 3.)Extend the period of 
performance and 4.) Fully fund the Task Order changes. 
TOCOR: Wendy Reid Max Expire Date: 10/30/2015 
LIST OF CHANGES: 
Reason for Modification : Supplemental Agreement for work within scope 
Total Amount for this Modification: $49,979.00 
New Total Amount for this Version: $159,486.00 
New Total Amount for this Award: $159,486.00 
Obligated Amount for this Modification: $49,979.00 
Continued 
Except as provided here in, alllerms and conditions of the r:!ocumenl ref&ranced in Item 9A or 1 OA. as heretofore changed. rem a ins unchanged and in full force and effect. 
15A NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Donna Cooper, Senior Contracting Officer Noelle Mills 

06-11-15 
(Signature of person ar;moriz:ed 10 Sign) (Signature of Conlrodmg Olfir:en 

16C. DATE SPG ED 

/ 

,, } /i I <::" U, /1 £ - U 1.....-

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 

NSN 7540.{)1 -152-8070 
Previous edi! ion unusable 

STANDARD FORM 30 (REV. 1 0-83) 
Prescribed by GSA 
FAR (46 CFRJ 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C- 12 _ 05410007 1001 

NAME OF OFFEROR OR CONTRACTOR 

R T I International 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

New Total Obligated Amount for this Award: 
$159,486.00 
Incremental Funded Amount changed: from 
$109,507.00 to $159,486.00 
CHANGES FOR LINE ITEM NUMBER: 1 
Total Amount changed 
from $109,507.00 to $159,486.00 
Obligated Amount for this modification: $49,979.00 
Incremental Funded Amount changed from 
$109,507.00 to $159,486.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
15-16-B-87FN-202BD4X22-2505-1587NE5004-001 
Beginning FiscalYear 15 
Ending Fiscal Year 16 
Fund (Appropriation) B 
Budget Organization 87FN 
Program (PRC) 202BD4X22 
Budget (BOC) 2505 
Job # (Site/Project) LFTDOOOO 
Cost Organization 
DCN-LineiD 1587NE5004-001 
Quantity: 0 
Amount: $49,979.00 
Percent: 45.64 
Subject To Funding: N 
Payment Address: 
Delivery Location Code: OW-OWOW-AWPD-WB 
AWPD-WB 
US EPA-OW-OWOW-AWPD-WB 
1200 PENNSYLVANIA AVE., NW 
MC-4503-T 
WASHINGTON DC 20460 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTF-Finance Center 
Mail Drop D143-02 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 09/25/2014 to 10/30/2015 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



Section B - Supplies or Services/Prices was revised as follows. 

I - Clauses was revised as follows. 

Summary of Clause Changes: 

Clause, EPA-B-16-102, is incorporated as follows: 

Local Clauses EPA-B-16-102 ESTIMATED COST AND FIXED FEE 

(a) The estimated cost of this contract is ._I (_b_)_( 4_) _________ ____, 

(b) The fixed fee is._l (_b_)(_4_) ________ ___, 

(c) The total estimated cost and fixed fee is 159,486. 

Clause, EPA-B-32-101, is incorporated as follows: 

Local Clauses EPA-B-32-101 LIMITATION OF FUNDS NOTICE 

(a) Pursuant to the Limitation of Funds clause. incremental funding in the amount ofl (b)( 4) lis allotted to cover 
estimated cost. Funding in the amount ofl(b)(4) ~s provided to cover the corresponding increment of fixed fee. The 
amount allotted for costs is estimated to cover the contractor's performance through 10/30/2015. 

(b) When the contract is fully funded as specified in the Estimated Cost and Fixed Fee Clause (EP 52.216-190), the 
Limitation of Cost clause shall become applicable. 

(c) Recapitulation ofFunds 

See Recap 

Section F - Deliveries or Performance was revised as follows. 

I - Clauses was revised as follows. 

Summary of Clause Changes: 

Clause, EPA-F-12-101, is incorporated as follows: 

Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE 

The period of performance of this contract shall be from 09/24/2014 through 10/30/2015 exclusive of all required 
reports. 
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Initial A ward 
Modification 1 

Total Funded 
Total Task Order 
Balance Unfunded 

EP-C-12-054 Task Order 0007 
Estimated Cost Fixed Fee 

(b )(4) (b )(4) 

Page4 

Cost Plus Fixed Fee 
$109,507.00 

$49,979.00 

$159,486.00 
$159,486.00 

$0.00 


